STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 7

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 22/ 06
12- 0G7604

12- ORA-91-16.9/17.4

HB1

ENG NEERS EST

RAS

Bl D TOTAL

2,042, 224.00

2,191, 440. 00

2,345, 700. 00

2,438, 273.00

3,297, 375. 00

Bl D

SUMMARY

I N ORANGE COUNTY | N YORBA LI NDA
FROM ROUTE 241 OFF RAMP TO 1 KM

VEST OF COAL CANYON UNDERCROSSI NG

ASPHALT CONCRETE OVERLAY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 26/ 06
CONTRACT CODE "A '
53 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
2,611, 000 TOTAL NUMBER OF WORKI NG DAYS 65
2,395,020. 00 AMOUNT UNDER 352, 796. 00 PERCENT UNDER EST 14. 73
Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
2 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878-2229
5 POVNELL CONSTRUCTORS 909 356-8880 CC PREF CLAI MED
00858952
P O BOX 698 FAX 909 356-1299
FONTANA CA 92334- 0698
3 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 SB PREF CLAI MED
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495 BID IS OVER SBP
CORONA CA 92883 PREFERENCE LIM TS
1 R J NCBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92865
4 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED

133 N PI XLEY STREET
ORANGE CA 92868

FAX

00743775
714 538-5157

BID IS OVER SBP
PREFERENCE LIM TS



12- 0G7604
12-ORA-91-1 SUMMARY OF
06/ 22/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BARACADE
SAN JACI NTO CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

MODERAN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

SRD
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
POMONA CA

SUDHAKAR COVPANY
VEEST COVI NA CA

TRAFFI C LOOPS AND CRACKFI LLI NG
ANAHEI M CA

TRAFFI C CONTROL ( PARTI AL)

OVERHEAD SI GNS AND CAST | N DRI LLED HOLE

BARRI ER RAI L

PORTLAND CEMENT CONCRETE GRI NDI NG AND DEMOLI TI ON

STORM DRAI'N

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

STRI PI NG

ELECTRI CAL



12- 0G7604 Bl D245
12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 22/ 06 06/ 26/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA
MODERAN ALLOYS CONCRETE BARRI ER
STANTON CA
R J NOBLE ASPHALT CONCRETE
CRANGE CA
STERNDAHL ENTERPRI SE STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BEADOR AND SON CONSTRUCTI ON COVPANY | TEM 44 ( PARTI AL)

CORONA CA

CROWN FENCE
SANTA FE SPRI NGS CA

R J NOBLE COVPANY
CRANGE CA

SUDHAKAR COVPANY
RI ALTO CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

VETAL BEAM GUARD RAI L AND ANCHOR ASSEMBLY

| TEMS 22 THRU 27, 30 AND 31 (PARTIAL)

STRI PI NG

| TEMS 51 AND 52 ( PARTI AL)



12- 0G7604 Bl D245

12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 22/ 06 06/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | TEM5 28 AND 29
2788 VENTURE DRI VE
LI NCOLN CA 94648

CORAL CONSTRUCTI ON I TEM5 17 AND 33 THRU 35
P O BOX 347
W LSONVI LLE OR 97070

CROWN FENCE | TEM5 19, 42 AND 43
12118 BLOOWFI ELD AVENUE
SANTA FE SPRINGS CA 90670

MODERN ALLOYS | NC | TEM 44
STANTON CA
MSL ELECTRI C | TEMS 51 AND 52

4580 E EI SENHOVNER
ANAHEI M CA 92807

PENHALL COVPANY | TEM 20
ANAHEI M CA
SM TH AND SON I TEMS 3 AND 4 ( PORTI ON)

5464 RAlI NBOW HEI GHTS ROAD
FALLBROOK CA 92028

SRD CONSTRUCTI ON I TEM5 32 AND 37 THRU 41
3578 E ENTERPRI SE DRI VE
ANAHEI M CA 92807

SUDHAKAR COVPANY ITEM5S 5, 8, 13 THRU 15, 21 AND 45 THRU 50
1450 FI TZGERALD
RI ALTO CA 92376



12- 0G7604 Bl D245

12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 22/ 06 06/ 26/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 J F L ELECTRIC I TEMS 51 AND 52 ( PARTI AL)
LOS ANGELES CA
SUDHAKAR COVPANY ITEMS 5, 8, 13 THRU 15, 21, 45 THRU 50 AND 53 ( PARTI AL)

WEST COVI NA CA



12- 0G7604 Bl D245

12- ORA-91-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 22/ 06 06/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00 3, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,700. 00 2, 700. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 350. 00 8, 350. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 100, 000. 00 100, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 31, 000 .81 25, 110. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 38. 00 7,220. 00
7 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 120 70. 00 8, 400. 00
(LEFT IN PLACE)
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,010 6. 50 6, 565. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 9, 700. 00 9, 700. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 050 64. 00 67, 200. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
12 129150 TEMPORARY TRAFFI C SCREEN M 1, 050 6. 00 6, 300. 00
13 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 2, 050 3.25 6, 662. 50
STRI PE
14 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 580 2.15 3,397. 00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 940 1.10 1, 034. 00
16 150730 REMOVE CHANNEL| ZERS EA 120 13.00 1, 560. 00
17 (S) 150760 REMOVE S| GN STRUCTURE EA 1 4, 800. 00 4, 800. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 410 8. 00 3, 280. 00
19 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 100 116. 00 11, 600. 00
(WOOD POST)
20 153221 REMOVE CONCRETE BARRI ER M 410 77.00 31, 570. 00
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
22 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 770 94. 00 72, 380. 00
23 390107 ASPHALT CONCRETE ( LEVELI NG) TONN 1, 150 84. 50 97, 175. 00
24 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 1,970 100. 50 197, 985. 00
25 390144 ASPHALT CONCRETE (TYPE A, 19-MM TONN 6, 850 79. 00 541, 150. 00
MAXI MUM GRADI NG)
26 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 26 540. 00 14, 040. 00
REI NFORCI NG FABRI C)
27 393001 PAVEMENT REI NFORCI NG FABRI C M2 15, 300 1.28 19, 584. 00
28 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 310 10. 00 3, 100. 00
29 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 110 10. 00 1, 100. 00
30 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 36 540. 00 19, 440. 00
31 (S) 420201 GRI ND EXI STI NG CONCRETE MR 790 32. 50 25, 675. 00

PAVENVENT



12- 0G7604 Bl D245

12- ORA-91- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 22/ 06 06/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10 4, 200. 00 42, 000. 00
33 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 10, 280 7.50 77, 100. 00
34 (SF)560219 I NSTALL Sl GN STRUCTURE ( TRUSS) KG 10, 280 . 80 8, 224. 00
35 (S) 561013 1372 MM CAST- | N- DRI LLED- HOLE M 6 3, 240. 00 19, 440. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
36 568001 INSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 270. 00 270. 00
METHOD)
37 038816 100 MM PLASTI C PI PE M 150 540. 00 81, 000. 00
38 650069 450 MM REI NFORCED CONCRETE PI PE M 25 960. 00 24, 000. 00
39 664015 450 MM CORRUGATED STEEL PI PE M 1.4 4, 500. 00 6, 300. 00
(2.01 MM THI CK)
40 703233 GRATED LI NE DRAI N M 370 580. 00 214, 600. 00
41 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 480 4.90 7,252. 00
42 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 6 200. 00 1, 200. 00
43 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 200. 00 1, 200. 00
44 038817 CONCRETE BARRI ER ( TYPE 60D- MOD) M 410 207. 00 84, 870. 00
45 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,870 2.15 6, 170. 50
46 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 50 16. 00 800. 00
47 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 360 11. 00 3, 960. 00
(BROKEN 3.66 M- 0.92 M
48 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2, 050 1.10 2, 255. 00
49 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 560 3.25 1, 820. 00
50 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 380 8. 00 3, 040. 00
51 (S) 860501 SIGN | LLUM NATI ON LS LUMP SUM 8, 850. 00 8, 850. 00
52 (S) 860810 I NDUCTI VE LOOP DETECTOR LS LUMP SUM 25, 000. 00 25, 000. 00
53 999990 MOBI LI ZATI ON LS LUMP SUM 111, 695. 00 111, 695. 00

TOTAL 2,042,224.00



| TEM
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12- 0G7604
12-ORA-91-1
06/ 22/ 06
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124000.

5700.
4800.

12120.

20000.
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2800.
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13000.
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77000.

87400.
177300.
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100.
5250.
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SUMMARY

OF

.00

.00
.00
5, 000.
.00
.00
.00
.00
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.10
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28.

2, 750.
.50
.75
3, 700.
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00
00
00
00
00
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8000.
270958.
31000.
8550.
5520.
7070.
25000.
112350.
7700.
17850.
7175.
3555.
1128.
2760.
11000.
5535.
7700.
27880.
5000.
75460.
97750.
177300.
616500.
13000.
16830.
3875.
1650.
18000.
22120.
27500.
77100.
7710.
22200.
550.
39000.
18750.
8260.

NI NG BI DDERS

10, 000.
235, 000.
1.

50.

65.

7.

22, 000.
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3.

2.

1.

17.

3, 000.
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10.

10.
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4, 500.
8.

1.

3, 500.
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1, 000.
5, 000.

00

10000.
235000.
40300.
9500.
7800.
7070.
22000.
84000.
16800.
21000.
6970.
3634.
1128.
2040.
3000.
4100.
7500.
33210.
5000.
73150.
86250.
167450.
513750.
13000.
18360.
3100.
1100.
18000.
19750.
45000.
82240.
10280.
21000.
500.
90000.
25000.
7000.

Bl D245
PAGE 8
06/ 26/ 06
FI FTH
Bl D AMOUNT
3, 750. 00 3750
900. 00 900.
25, 000. 00 25000.
195, 350. 00 195350.
1.00 31000.
50. 00 9500.
35. 00 4200.
7.00 7070.
12, 750. 00 12750.
125. 00 131250.
500. 00 14000.
30. 00 31500.
4.00 8200.
3. 00 4740.
2.00 1880.
15. 00 1800.
9, 750. 00 9750.
35. 00 14350.
85. 00 8500.
65. 00 26650.
8, 000. 00 8000.
210. 00 161700.
210. 00 241500.
210. 00 413700.
155. 00 1061750.
1, 550. 00 40300.
3. 00 45900.
35. 00 10850.
35. 00 3850.
1, 550. 00 55800.
35. 00 27650.
2,200. 00 22000.
11.00 113080.
1.00 10280.
3, 750. 00 22500.
250. 00 250.
45. 00 6750.
375. 00 9375.
3, 500. 00 4900.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52

53
TOT

12- 0G7604

12-ORA-91-1
06/ 22/ 06
SECOND
Bl D AMOUNT
250. 00 92500. 00
2.00 2960. 00
200. 00 1200. 00
1, 500. 00 1500. 00
250. 00 102500. 00
1.00 2870. 00
3.00 150. 00
2.50 900. 00
1.00 2050. 00
2.00 1120. 00
3.00 1140. 00
15, 000. 00 15000. 00
30, 000. 00 30000. 00
190, 000. 00 190000. 00
2,191, 440. 00

SUMMARY

OF REMA
THI RD

Bl D AMOUNT
270. 00 99900
5.25 7770
220. 00 1320
1, 100. 00 1100
270. 00 110700
2.50 7175
22.00 1100
12. 25 4410
1.20 2460
3.40 1904
8.75 3325
15, 000. 00 15000
30, 000. 00 30000
234, 000. 00 234000
2,345, 700. 00

FOURTH

Bl D AMOUNT
620. 00 229400
5.00 7400.
200. 00 1200.
1, 100. 00 1100.
230. 00 94300.
2.30 6601.
17.00 850.
12. 00 4320.
1.20 2460.
4.00 2240.
9. 00 3420.
15, 000. 00 15000.
42, 000. 00 42000
266, 000. 00 266000
2,438, 273.00

Bl D245
PAGE 9
06/ 26/ 06
FI FTH
Bl D AMOUNT
275.00 101750.
7.00 10360.
220. 00 1320.
1, 100. 00 1100.
250. 00 102500.
3. 00 8610.
20. 00 1000.
12. 00 4320.
2.00 4100.
4.00 2240.
10. 00 3800.
9, 750. 00 9750
29, 750. 00 29750
214, 500. 00 214500
3,297, 375.00



